Request for Bid
For Brownfield Remediation
For Union County Land Reutilization Corporation (UCLRC)
Bid Deadline: December 18, 2025

Notice to Contractors

The Union County Land Reutilization Corporation (aka “UCLRC” or Land Bank”) is now accepting sealed
bids for the State of Ohio Brownfield Remediation Program Grant until December 18, 2025, 9:00 am
local time. At this time, bids will be opened and read aloud.

The RFQ can be found on the Union County Land Bank website (unioncountylandbank.com). The details
of this project are on page two.

The bids must be made on the forms provided in the Bid packet or a copy thereof and shall contain the
full name and address of the bidder. All bids shall be sealed and plainly marked “UCLRC Brownfield
Remediation Sealed Bid”. They can be mailed or hand-delivered to the office. The sealed envelope
should be addressed as:

Attn: UCLRC Brownfield Remediation Project (sealed bid)
Union County Land Reutilization Corporation

233 W 6™ Street

Marysville, OH 43040

Inquiries regarding bid documents must be submitted by email to heathermartin@Ilucplanning.com no
later than December 12, 2025.

Each bid must be accompanied by either a bid bond in an amount of 100% of the bid amount with a
surety satisfactory to the aforesaid Union County Land Reutilization Corporation (UCLRC) or by certified
check, cashier’s check, or letter of credit upon a solvent bank in the amount of not less than 10% of the
bid amount in favor of the aforesaid Union County Land Reutilization Corporation. Bid Bonds shall be
accompanied by Proof of Authority of the official or agent signing the bond.

This project is funded by the Brownfield Remediation Program through the Ohio Department of
Development. Therefore, the contractor must comply with state prevailing wages, Equal Employment
Opportunity laws, and state and federal Fair Labor Standards. The bid packet contains insurance
requirements, equal opportunity provisions, drug-free workplace requirements, environmental
concerns, etc.

The bidder, by submission of a bid, agrees to commence work on the day the award notice is given and
to fully complete the project within the timeframe to be agreed upon. No bidder may withdraw their bid
within sixty (60) days after the actual date of the opening. UCLRC reserves the right to disqualify any
bidder that does not meet the specifications and requirements set out in this packet. UCLRC reserves
the right to waive informalities or irregularities of any bid.
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Request for Bid
For Brownfield Remediation
For Union County Land Reutilization Corporation (UCLRC)

Bid Deadline: December 18, 2025

Project Objective:

The scope of work should begin with the Historic Water Treatment Facility and focus on aspects related to the
building. The flow of work should move from the building, where the majority of funds may be required, to the
exterior work outlined in this document.

Key Criteria For Contractor Selection:

Experience with Historic Preservation Projects - preferably in the last two years

Experience with managing/complying with Brownfield Program Funds issued through the State of Ohio
Department of Development - preferably in the last two years

Experience overseeing subcontractors familiar with historic preservation and/or brownfield work, preferably in
the last two years.

Developer - Brownfield Items Obligations -

Remove foundation 4' fill back to grade.

Water Treatment area (West of the Historic Building) - remove all mechanicals, metal handrail, gradings, water
troughs, saw cut top of concrete, remove 13 H x 65 L x 14 W wall. Clear out the future mechanical building.
Remove the large tank and fill area, or perform work as directed

Remove antenna pipes, etc., around the building.

Install a wood handrail around the perimeter for code requirements purposes

North of the Historic Building (northern clarifiers) - Demo raised basin. Backfill and compact the area back to
grade to address environmental concerns.

Historic Water Treatment Building - all mechanicals, windows removed/abated to Historic Preservation standards,
all other brownfield-related items located inside the building per the reports and performed to a historic
preservation standard.

Removal of ceiling tile and concrete pads in the pump room.

Seeding

Weld steel plates in between buildings. (Life safety item, so could be compliant with Brownfield requirements)
Relocate the generator and control box to the 145 South Front.

City Obligations —

Water Tower - Removal and Fill

Utilities abandonment and controlled density fill.

Removal of existing water line (unknown footage & est. depth 10').

Storm sewer removal (unknown depth and location).

Clearwell to be removed and filled using structural fill and compaction testing.
Cap existing water lines. Abandonment in place using caps.
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Request for Bid
For Brownfield Remediation
For Union County Land Reutilization Corporation (UCLRC)

Bid Deadline: December 18, 2025
Required Documentation

The following documentation is required concurrent with the bid submission at the time of bid opening
to be considered for a Contract with the Union County Land Reutilization Corporation.

W-9 Tax Form

Workers Compensation Documentation

Liability Insurance

Drug-Free Workplace Policy

Delinquent Personal Property Tax Statement (provided)

Non-Discrimination and Equal Employment Opportunity Affidavit (provided)

Non-Collusion Affidavit (provided)

No findings for Recovery Affidavit (provided)

Affidavit in Compliance with Section 3517.13 of the Ohio Revised Code (provided)

Certification Against Debarment and Suspension (provided)

Certifications (provided)

Examples of similar work the contractor has completed

Prevailing Wage Acknowledgement

For any subcontracted work, the same contractor qualification forms will need to be filled out as filed
for the contractor’s company.

The Union County Land Reutilization Corporation will also require certain documentation throughout
the project, including but not limited to:

Before, During, and After photographs (required for payment)

Demolition Permit

EPA Required Documentation

Chain of Custody documentation for environmental hazards transported

Invoice with itemized costs per structure

Lien Release

Any other documentation required for the grant, but unknown to UCLRC at the time of the bid
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Request for Bid

For Brownfield Remediation

For Union County Land Reutilization Corporation (UCLRC)

Company Name:

Bid Deadline: December 18, 2025

Bid Tabulation Document

Contact Person:

Phone Number:

No. Parcel Address Asbestos See details on page 2 Total
Abatement/Lead
Remediation
1 409 N Main St, Marysville Y

Total

Proposed Timeframe for Demolitions:

Asbestos survey and lead assessment are available on UCLRC’s website. Existing conditions and detailed
work documentation can be found at the end of this RFQ.
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Request for Bid
For Brownfield Remediation
For Union County Land Reutilization Corporation (UCLRC)
Bid Deadline: December 18, 2025
Sites

This site includes an old water pool building (i.e. northern clarifiers), the water tower, and the
underground water storage tank, which includes capping building utilities, removing foundations,
backfilling disturbed areas, interior remediation of existing brick buildings, demolishing paving, seeding,
and stabilization. Detailed information can be found on page 2, as well as, maps at the end of this RFQ.

Project Objective

The overall objective of the project is to provide a clean site for a mixed-use redevelopment project.

This project requires demolishing the old water tower, removing the water tower foundation and
placing it back to grade, and demolishing the northern clarifiers, water tower, and underground water
storage tank. The building utilities will need to be capped. Interior remediation of existing brick
buildings, including window removal, remediation of duct sealant, lead paint removal, and asbestos
remediation. The demolition of paving, seeding, and stabilization.

Work Required

The Contractor shall completely remove and lawfully dispose of all structures and all rubble and
demolition debris of every description from the premises.

Project Organization and Responsibilities

This section presents the overall project organization and provides a general guideline for
communications, reporting, and problem resolution during the execution of these projects. The key
personnel include the Land Bank, the Land Bank Administrator, and the Contractor (and applicable
subcontractors). A description of the roles and responsibilities of the key project personnel is provided
below.

Land Bank

This property is owned by a private individual. The Land Bank has a Right of Entry Form signed by the
owner. This form permits the Union County Land Bank to clean up the property. The Union County Land
Bank is the lead entity for Union County’s Brownfield Remediation program.

Land Bank Administrator

The Land Bank Administrator will serve as the Land Bank’s representative during the execution of this
project to ensure contractor compliance with these specifications and Land Bank requirements. The
Administrator reports directly to the Land Bank and will be responsible for the following:

e Serve as the primary point of contact for the Contractor and coordinate communications with
appropriate Land Bank representatives.
e Monitor the Contractor’s compliance with the project schedule.
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Request for Bid
For Brownfield Remediation
For Union County Land Reutilization Corporation (UCLRC)
Bid Deadline: December 18, 2025

e Maintain activity logs provided by the Contractor, including written and photographic
documentation of project activities.

e Maintain records associated with the completion of the project and provide them to the Land
Bank as needed.

Contractor

The Contractor may elect to contract with a subcontractor(s) for completion of select portions of the
project. The Contractor will be responsible for all actions and compliance with the project requirements
of its employees and subcontractors. During the day-to-day execution of the project, the Contractor will
report directly to the Land Bank’s Administrator to resolve any scheduling, logistical, or operational
conflicts. The Contractor will be responsible for the following:

e Prepare and submit a Work Plan and Safety Plan

e Comply with all permit requirements necessary to complete the projects.

e Perform all project activities per these specifications and other contract documents.

e Submit prevailing wage documentation to the Land Bank’s Administrator.

e The health and safety of its workers and subcontractors, including compliance with all
regulatory requirements (Occupational Safety and Health Administration (OSHA) and National
Emission Standards for Hazardous Air Pollutants (NESHAP, etc.).

e Comply with all applicable local, state, and federal laws and regulations.

e Coordinate, schedule, and manage all subcontractors.

Related Documents

Documents related to and referenced in these Specifications include:

e Request for Quotation

e Bid Sheet

e Bid Bond Form

e Contractor Affidavits and Declarations

e Asbestos Inspection Report (available on the Land Bank’s website)
e Phase | Assessment (available on the Land Bank's website)

e Marysville Demo Package document (end of this document)

e Existing Conditions document (end of this document)

Scope of Work

The Contractor will provide all supervision, competent persons, labor, tools, materials, and equipment
necessary for the completion of the projects described herein. All project-related activities will be
completed by these specifications and all applicable state, federal, and local laws and regulations. The
contractor will provide a pre-construction video. A preconstruction meeting will be required.
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Request for Bid
For Brownfield Remediation
For Union County Land Reutilization Corporation (UCLRC)

Bid Deadline: December 18, 2025

1.0 Work Required

11

1.2

13

14

15

1.6

1.7

1.8

1.9

1.10

1.11

1.12

The Contractor shall completely remove and lawfully dispose of all structures and all rubble
and demolition debris of every description from the premises thereto. All above-grade
utility connections, steps, walks, on-grade slabs, driveways, retaining walls, and other
masonry material and fencing shall be removed, and cisterns filled unless otherwise directed
by Union County Land Reutilization Corporation (UCLRC), to facilitate accessibility for
mowing and maintenance.

Demolition work required by the contract, which may have been omitted on Purchase
Orders or on Notice to Proceed, such as steps, walks, slabs, driveways, retaining walls, and
all other such masonry material and fencing, shall be removed and cisterns filled when so
directed by the field inspector.

A demolition permit must be secured by the Contractor from the appropriate Building
Department. A pre- and post-demolition inspection is required.

The contractor shall furnish UCLRC with samples of the fill material if required. This material
shall be thoroughly compacted into each excavation where fill is required.

The Contractor, at no additional cost to the UCLRC, shall address all trees damaged by

the Contractor to a commercially reasonable standard, if applicable.

The Contractor will control dust or other airborne emissions from work areas or roads
wherever dust nuisance or hazard occurs. If conditions exist whereby excessive fugitive dust
occurs, UCLRC shall require water spraying or other acceptable methods to control such
dust. See “Fugitive Dust” in these Technical Specifications.

The Contractor will take the measures necessary to prevent the spillage or release of any
hazardous materials or petroleum products to the ground surface. Should a spill or release
occur, the Contractor will immediately notify the Land Bank Administrator and remediate
the affected area.

No on-site burning will be permitted.

The Contractor shall give all notices required by and comply with all applicable laws,
ordinances, and codes. All disconnections and demolitions shall comply with all applicable
ordinances and codes, including all written waivers.

Should the Contractor fail to observe the foregoing provisions and demolition work at
variance with any applicable ordinances or code, including any written waivers, the
Contractor shall correct the methods of doing such work without cost to the UCLRC.

The Contractor shall, at their own expense, secure and pay to the appropriate department
fees or charges for all permits for wrecking, water, barricades of all types, pavement cuts,
and repaving of streets and sidewalks, and all other building, electrical, plumbing, gas, and
sewer permits, as may be required. The Contractor shall not be responsible for any fees
associated with EPA, RAPCA, or ODOH notifications regarding friable asbestos.

The Contractor shall comply with all applicable laws and ordinances governing the disposal
of all materials, debris, and rubbish, and shall commit no trespass on any public or private
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Request for Bid
For Brownfield Remediation
For Union County Land Reutilization Corporation (UCLRC)
Bid Deadline: December 18, 2025

property in any operation due to or connected with the demolition work performed under
the Contract.

1.13 Indicate the anticipated disposal site and method of disposal of demolished materials in
your price quotation.

2.0 Utilities and Other Property
2.1 The Contractor shall assume all responsibility for damage attributable to them to any
property improvements, such as utility lines, surface improvements, or like items. If
disconnection of underground utility services is required to be made, the Contractor shall
comply with all local regulations respecting the barricading of streets and the removal and
restoration of pavement.
2.2 The property shall be vacated according to local, state, and federal regulations.

3.0 Removal of Debris, Asbestos, Cleaning, etc.

3.1 The Contractor will be responsible for the removal and lawful disposal of all debris resulting
from demolition activities, as well as any items deposited on the site by others after the
demolition activities have started. The Contractor shall always keep the premises and
public rights-of-way reasonably clear. Proper removal and disposal of accumulations placed
upon the property before the final grade and seeding approval by the UCLRC shall be the
responsibility of the demolition contractor.

3.2 If the Contractor discovers any regulated substances during demolition that require special
licensing or certification by law for handling, the Contractor shall cease operations and
immediately notify Union County Land Reutilization Corporation.

3.3 Upon completion of work, the Contractor shall remove all equipment, materials, salvage,
trash, and debris of all kinds from the demolition site.

3.4 The Contractor shall immediately remove any items, debris, or dirt that become deposited
on public sidewalks or right-of-way because of demolition activity.

4.0 Greening of Areas Where Buildings Have Been Removed

4.1 Per Ohio EPA standards, all demolished building footprints shall be seeded and covered
with straw. All areas outside of structure footprints where the vegetative growth has been
injuriously disturbed or destroyed by the Contractor shall be restored and seeded following
UCLRC instructions and at no additional cost to the UCLRC.

4.2 All structure footprints shall have a minimum of four inches (4”) of suitable soil to bring the
completed grade consistent with the surrounding topography. If the topsoil becomes
compacted, rutted, or has any other flaws that might impede mowing, then the entire area
will be prepared by raking or other acceptable means to be a suitable bed for the sowing of
grass seed. An inspection and approval of the topsoil and final grade must be conducted

before the application of seed and straw. The placement of unacceptable topsoil must be
corrected to the satisfaction of the UCLRC and at no additional expense to the UCLRC.
4.3 Grass seed shall be applied at the recommended rate. The Contractor shall use
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Request for Bid
For Brownfield Remediation
For Union County Land Reutilization Corporation (UCLRC)

Bid Deadline: December 18, 2025
commercially reasonable efforts to germinate and grow the seed. At their own expense, the

Contractor will re-seed and straw any portion of a lot where the grass seed does not
germinate and grow.

4.4 Under certain circumstances, the UCLRC may instruct the Contractor to refrain from seeding
a particular property for heavier greening to be accomplished by another contractor
external to this Contract.

5.0 Removal and Salvage of Buildings

5.1 No right, title, property, or interest of any kind whatsoever in or to the land or premises
upon which such structures stand is created, assigned, conveyed, granted, or transferred to
the Contractor except only the license and right of entry to remove such structures, or
accumulations, in strict accordance with these specifications.

5.2 In the event of any doubt respecting the ownership of any property, the Contractor shall
request from the UCLRC a written statement respecting its ownership.

5.3 All salvage remaining on-site at the issuance of a Notice to Proceed becomes the property of
the Contractor, but storage of such materials in the demolition area is not permitted.

5.4 Unless otherwise specified, no structures shall be removed from the premises as a whole or
in substantially whole condition.

6.0 Care of the Work

6.1 The Contractor shall be responsible for all damages to persons or property that occur in
connection with the performance of the Work and shall be responsible for the proper care
and protection of all Work performed until completion and final acceptance.

6.2 In an emergency affecting the safety of life or property, or adjoining the site, the Contractor
shall act, either at its discretion, to prevent such threatened loss or injury. The UCLRC will
determine the appropriateness of the amount of compensation claimed by the Contractor
on account of such Emergency Work.

6.3 The Contractor shall avoid damaging public sidewalks, streets, curbs, pavements, utilities,
structures, or any other property (except that which is to be replaced or removed) either on
or adjacent to the site. The contractor shall repair any damage at its own expense and in a
manner satisfactory to the UCLRC.

6.4 The Contractor shall shore, brace, underpin, secure, and protect as may be necessary all
foundations and other parts of structures that remain on the job site, or which are adjacent
to or in the vicinity of the site, and which may be in any way affected by the excavationsor
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Request for Bid
For Brownfield Remediation
For Union County Land Reutilization Corporation (UCLRC)
Bid Deadline: December 18, 2025

other operations. The Contractor shall indemnify and save harmless the UCLRC from liability
for any injury or damage to said structures and their premise or to persons due to its
operations. The contractor shall issue all required notices to property owners or other
parties in the vicinity of the site.

6.5 Except as may be otherwise provided herein, the method of wrecking, i.e., by hand or by
power equipment, is not restricted. However, in all cases, safe and workmanlike methods

must be employed to protect life and property, and in no case shall any floor be wrecked
until all walls are removed down to such floor.

7.0 Correction of Work

7.1 The selected Contractor agrees to correct all defects in the Work performed arising out of
the use of defective materials or improper workmanship, which may become apparent
during a period of six (6) months after the final inspection of each parcel. All Work shall be
done to the satisfaction of Union County Land Reutilization Corporation.

8.0 Basis for Payment

8.1 Calculations of square foot area for cubic foot demolition prices are to be determinedfrom
dimensions obtained from the official records of the Union County Auditor’s office.

8.2 The price quotation obtained from this Request for Quote shall form the basis for
determining the amount of the payments to the Contractor.

8.3 Compacted backfill means the contractor shall completely remove all foundation walls and
foundation slabs to allow for drainage and the future construction at this site. The
excavation shall be backfilled with suitable granular or cohesive soils and shall be
compacted in 8-to-12-inch lifts to 95% - 98% maximum density as determined by ASTM D
1557 modified proctor test.

8.4 Complete removal of foundation walls, when required by the UCLRC, means the contractor
shall remove all foundation walls and completely remove foundation slabs. The excavation
shall be backfilled with suitable granular and cohesive soils but not require compaction.

9.0 Final Inspection
9.1 The Contractor shall notify UCLRC as well as the appropriate building department when the
Work is ready for final inspection and schedule an inspection. An inspection shall be made
as soon thereafter as is practical during regular business hours. When the UCLRC determines
that the work has been completed as represented and in compliance with the price

guotation requirements, the Contractor shall prepare an invoice for payment and submit
the said invoice to the UCLRC.

10.0 Payment

10.1 Upon completion and acceptance of the Work by the UCLRC, the Contractor will submit an
itemized invoice for payment, Release of Liens, and the appropriate Chain of Custody and
Ohio EPA notification forms (if applicable). The total amount due the Contractor shall be
paid to the Contractor within thirty (30) days of submission of this paperwork to the UCLRC.
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Request for Bid
For Brownfield Remediation
For Union County Land Reutilization Corporation (UCLRC)

Bid Deadline: December 18, 2025
10.2 No payment shall be made for any unauthorized work.

10.3 No payment made under the Contract shall act as a waiver of the right of the UCLRC to
require the fulfillment of all the terms of the price quotation.

10.4 In situations where satisfactory completion of the final grade and/or applying of seed and
straw is not possible due to inclement weather conditions or other excusable delays (see
Section 22.0 below) the UCLRC will retain a portion of the contract costs equal to the
unfinished work that is not up to commercially reasonable standards will be paid upon
submission of Exhibit C-2 and all related documentation.

10.5 Failure on the part of the Contractor to complete all required work in a reasonable time
frame may result in the UCLRC withholding payment and having the subject work
completed by others. The cost of such work is the responsibility of the Contractor and will
be deducted from any amount due the Contractor. If the expense incurred by the UCLRC
for the completion of the specified work exceeds the amount due to the Contractor, the
Contractor is responsible for the difference.

10.6 At the publishing of this RFQ, the State deadline for completion is December 31, 2025.
The Land Bank has requested an extension.

12.0 EPA Notices
12.1 The contractor shall be required to comply with the following Air Pollution regulations that
apply to renovation and/or demolition activities: Rule OAC-3745-17-08(B)(1) of the Ohio
Administrative Code as promulgated by the Ohio Environmental Protection Agency (EPA),
if applicable. The Ohio EPA Division of Air Pollution must be notified even if no asbestos or
other hazardous materials are present. Contact the Ohio EPA at 614-644-2270.

13.0  Use of Premises
13.1 The Contractor shall confine equipment, materials, and operations to the limits prescribed
by permits or as may be directed by the UCLRC and shall not unreasonably encumber the
premises with salvaged material.
13.2 The Contractor shall comply with all instructions of the UCLRC, including ordinances and
codes regarding signs, traffic, fires, explosives, danger signals, barricades, and fire
protection.

14.0 Safety Requirements and Accident Prevention
14.1 The Contractor shall always exercise proper precaution for the protection of persons
(including employees) and property, and shall be responsible for all damages to persons
or
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Request for Bid
For Brownfield Remediation
For Union County Land Reutilization Corporation (UCLRC)
Bid Deadline: December 18, 2025

property, either on or off the site, which occurs in connection with the performance of the
Work. The safety provisions of all applicable laws, Village, City, and County ordinances, and
Building and Construction Code Regulations shall be observed, and the Contractor shall
take or cause to be taken such additional safety and health measures as the UCLRC may
determine to be reasonably necessary.

14.2 The Contractor shall comply with all laws, rules, and regulations related to safety, hazard
communications, and accident prevention. They shall coordinate and obtain required
permission from local, state, and/or federal officials that may apply to the Work.

14.3 In the event of failure or refusal of the Contractor to immediately comply with all safety
protection provisions set forth or referred to herein, and/or instructions and directives of
the UCLRC concerning the manner, method, or sequence of work performance, work under
the contract shall be ordered to be stopped by the UCLRC and shall not proceed until full
compliance has been assured.

14.4 The Contractor shall indemnify and hold harmless the UCLRC from any claims for damages
resulting from personal injury and/or death suffered or alleged to have been suffered by
any person because of any Work conducted under this Contract.

15.0 Responsibilities of Contractor

15.1 Except as otherwise stated, the Contractor shall provide and pay for all materials, labor,
tools, equipment, water, light, heat, power, transportation, superintendence, temporary
construction of every nature, charges, levies, fees, or other expenses incurred and all
other services and facilities of every nature whatsoever necessary for his performance of
the Contract within the specified time.

15.2 The contractor shall adequately protect the work, adjacent property, and the public, and
shall be responsible for any damage and injuries.

16.0 Excusable Delays
16.1 The right of the Contractor to proceed shall not be terminated for any delays in the
completion of the work due to:

16.1.1 To any acts of the UCLRC.

16.1.2 To causes not reasonably foreseeable by the parties to this Contract which are
beyond the control and without the fault or negligence of the Contractor,
including, but not restricted to, acts of nature or a public enemy, acts of another
Contractor in the performance of some other contract with the UCLRC, fires,
floods, epidemics, quarantine restrictions, strikes, freight embargoes, and
weather of unusual severity such as hurricanes, tornadoes, cyclones, and other
extreme weather conditions.

16.1.3 To any delay of a Subcontractor occasioned by any of the causes specified in
subparagraphs (a) and (b) of this section.

16.2 Provided, however, that when required the Contractor shall notify the UCLRC in writing
within five (5) working days of the cause of the delay. The UCLRC shall then ascertainthe
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Request for Bid
For Brownfield Remediation
For Union County Land Reutilization Corporation (UCLRC)
Bid Deadline: December 18, 2025

facts concerning the cause of the delay and the extent to which the completion of the
project has been delayed. If the facts show the delay to be properly excusable under the
terms of the Contract, the UCLRC shall extend the Contract time by a period
commensurate with the period of excusable delay.

Subcontracting

17.1

17.2

17.3

17.4

17.5

17.6

17.7

It is intended that most of the services will be performed under the Contractor’s
supervision using its forces and equipment.

The Contractor may utilize Subcontractors for the performance of any Work under the
Contract. The Contractor shall not award any work to a Subcontractor without prior
written approval of the UCLRC.

The Contractor shall be fully responsible to the UCLRC for the acts and omissions of its
Subcontractors and of persons either directly or indirectly employed by such
Subcontractor, as it is for the acts and omissions of persons directly employed by it.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts
relative to the Work to bind Subcontractors to the Contractor by the terms of the General
Conditions and other Contract Documents insofar as applicable to the Work of
Subcontractors and to give the Contractor the same power as regards terminating any
subcontract that the UCLRC may exercise over the contractor under provisions of the
contract.

Nothing contained in the Contract shall create any contractual relationship between any
Subcontractor and the UCLRC.

Subletting or assigning the whole or any portion of the Contract shall not release the
Contractor, the instrument of assignment shall contain a clause substantially to the effect
that it is agreed that the right of the assignee in and to any monies due or to become due
to the contractor shall be subject to prior liens of all persons, firms, and corporation for
services contractor shall be subject to prior liens of all persons, firms, and corporation for
services rendered or materials supplied for the performance of the work called for in this
contract.

After the first pay request, a release of liens will be required of all subcontractors before
payment is issued for the previous work completed under this contract.

Weekend and Night Work

18.1

All work completed during nights or on weekends must adhere to all local standards
pertaining to inspections and noise. Any work necessary to be performed at night, on
weekends, or on legal holidays shall be performed without additional expense to the
UCLRC unless otherwise specifically provided for in the contract documents.

Procedure for Plugging Sewer Laterals
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For Brownfield Remediation
For Union County Land Reutilization Corporation (UCLRC)

Bid Deadline: December 18, 2025

19.1 Specific requirements and approvals are subject to the relevant sewer utility with

jurisdiction. Please contact the appropriate sewer utility to ensure compliance.

20.0 Submittals

The Contractor will submit a Work Plan to the Land Bank Administrator for review and approval before
the initiation of the work. The Work Plan will, at a minimum, provide:

20.1
20.2
20.3
20.4

20.5

20.6

20.7

A list of subcontractors used to complete the project.

A list of required licenses, permits, and notifications required to complete the project.

Copies of licenses and training certifications are necessary to complete the project.

Project approach and schedule, including:

20.4.1 Sequencing or phasing of work

20.4.2 Coordination of Subcontractors

20.4.3 Detailed schedule for completion of individual phases/tasks

20.4.4 Procedures for waste handling, loading, transportation, and disposal, including
the names of the permitted disposal facilities that will be used

20.4.5 Recordkeeping, documentation, and reporting procedures as stated in this
document and contract documents.

Progress Reports

20.5.1 The Contractor must maintain records and provide a monthly project
progress report and an updated project schedule.

Waste Disposal Documentation

20.6.1 Submit documentation to the Land Bank’s Representative from the disposal
facility(s) used for the ultimate disposal of waste materials to document proper
disposal. Documentation must identify the part of the project where the waste
was generated, the name and address of the disposal facility, and the type of
waste disposed.

Payroll Records

20.7.1 Monthly, the Contractor must submit to the Land Bank Administrator
payroll records necessary to satisfy requirements of the Ohio Prevailing
Wage Law (Ohio Rev. 4115 Wages and Hours on Public Works).

21.0 Project Closeout

The project will be considered complete after all project activities have been completed and all
materials and equipment have been removed from the Site. The Contractor and Land Bank
Administrator will perform a final Site inspection to determine whether the above conditions are met. If
deficiencies are noted, the Contractor will correct the deficiencies before final payment is made.

Signature of Authorized Agent for Contractor Date

Page 14 of 15



Request for Bid
For Brownfield Remediation
For Union County Land Reutilization Corporation (UCLRC)

Bid Deadline: December 18, 2025

Land Bank Use Only

Bid: [] Accepted [ Rejected

Signature of Authorized Agent for the Land Bank Date
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Bidder's Statement of Understanding

The undersigned hereby certifies that he/she has the

right to examine the sites for the work of the project and has further examined and is fully informed as to the
conditions and requirements of the advertisement, information for and instruction to Bidders, Specifications,
and Form of Contract and the plans for the UCLRC Building Demolition and Site Revitalization Program, which
documents are understood and found sufficient for the purpose; and that all Addenda have been read and
understood and are attached hereto; and that, with such information and knowledge, the undersigned
proposes to furnish all necessary labor, material, equipment, machinery, tools and all appliances and
appurtenances required and necessary for full completion of the work in its entirety, following Contract
requirements, completing the whole within the time specified and for the amounts hereinafter written in the

Bid Tabulation Document.

Signature of Authorized Agent for Contractor Date
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Acknowledgement of Labor Standards and Prevailing Wage Requirements

By signing this form, you acknowledge that you must comply with and cause all contractors,
laborers, and mechanics who provide work to the Project to comply with all applicable state laws,
regulations, and other guidance or authorities regarding labor standards, prevailing wage rates,
safety, and other workplace requirements.

The contractor and all subcontractors shall pay the State of Ohio prevailing wage rates as
determined by the Ohio Department of Commerce.

The contractor shall submit all payroll reports in compliance with the Ohio Department of
Commerce.

I hereby acknowledge and will ensure compliance with the relevant requirements.

Signature Date

Printed Name

Company Name

233 W Sixth St, Marysville OH 43040 | P:937-645-3085 |
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DELINQUENT PERSONAL PROPERTY TAX STATEMENT
(O.R.C. SECTION 5719.042)
THIS FORM MUST BE COMPLETED IN ITS ENTIRETY AND NOTARIZED

STATE OF OHIO
COUNTY OF UNION, SS:

I ) >

(NAME) (TITLE) (NAME OF COMPANY)
affirm that at the time I submitted the bid for
(BID TITLE)
to the Union County Land Reutilization Corporation on ,
that was/was not charged with
(NAME OF COMPANY) (CIRCLE ONE)

delinquent Personal Property Taxes by the Union County Auditor.

(If Personal Property Taxes are delinquent, complete the following section)

The amount of delinquent Personal Property Taxes due Union County is and
(AMOUNT)
unpaid penalties and interest are
(AMOUNT)
(SIGNATURE)
(AFFIANT)
(COMPANY)
(ADDRESS)
(CITY/STATE/ZIP CODE)
(DATE)
Sworn to and subscribed before me this day of 20
(SEAL)
(NOTARY)

My Commission Expires:

(DATE)

233 W Sixth St, Marysville OH 43040 | P:937-645-3085 |
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NON-DISCRIMINATION AND EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT
THIS FORM MUST BE COMPLETED IN ITS ENTIRETY AND NOTARIZED

STATE OF OHIO
COUNTY OF UNION, SS:

being first duly sworn, deposes and

says that (NAME)

he/she is of the
party (TITLE) (COMPANY)

that made the foregoing proposal; that such party as bidder does not and shall not discriminate against any employee
or applicant for employment because of race, religion, color, sex, or national origin. If awarded the bid and contract
under this proposal, said party shall take affirmative action to ensure that applicants are employed and that
employees are treated, during employment, without regard to their race, religion, color, sex, or national origin. If
successful as the lowest and best bidder under the foregoing proposal this party shall post non-discrimination notices
in conspicuous places available to employees and applicants for employment, setting forth the provision of this
affidavit.

Furthermore, said party agrees to abide by the assurances found in Section 153.59 of the Ohio Revised

Code in the Contract Provisions with the Owner if selected as the successful bidder by the owner.

(SIGNATURE)

(AFFIANT)

(COMPANY)

(ADDRESS)

(CITY/STATE/ZIP CODE)

(DATE)

Sworn to and subscribed before me this day of 20

(SEAL)

(NOTARY)

My Commission Expires:

(DATE)

233 W Sixth St, Marysville OH 43040 | P:937-645-3085 |
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NON-COLLUSION AFFIDAVIT
THIS FORM MUST BE COMPLETED IN ITS ENTIRETY AND NOTARIZED

STATE OF OHIO
COUNTY OF UNION, SS:

being first duly sworn, deposes and says

that (NAME)

he/she is or authorized representative of or is the
(COMPANY) (TITLE)
the party submitting this bid; that such bid is genuine and not collusive or sham; that said bidder has not colluded,

conspired, connived, or agreed, directly or indirectly, with any other bidder or person, to submit a sham bid, or
refrain from bidding; has not in any manner, directly or indirectly sought by agreement or collusion, or
communication or conference, with any person, to fix the bid price of the affiant or any other bidder, to fix any
overhead, profit or cost element of the said bid price, or of that of any other bidder; to secure any advantage against
the County of Union or any person or persons interested in the proposed contract; that all statements contained in
the said proposal of the bid are true and that, such bidder has not, directly or indirectly submitted this bid, or the
contents thereof, or divulged information or data relative thereto to any other potential bidder. Further, Affiant
affirms that no county or city employee, nor any member of the Union County Land Reutilization Corporation has

any financial interest in this company, or the bid being submitted.

(SIGNATURE)

(AFFIANT)

(COMPANY)

(ADDRESS)

(CITY/STATE/ZIP CODE)

(DATE)

Sworn to and subscribed before me this day of 20

(SEAL)

(NOTARY)

My Commission Expires:

(DATE)

233 W Sixth St, Marysville OH 43040 | P:937-645-3085 |
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NO FINDINGS FOR RECOVERY AFFIDAVIT
THIS FORM MUST BE COMPLETED IN ITS ENTIRETY AND NOTARIZED

STATE OF OHIO
COUNTY OF UNION, SS:

I , )

(NAME) (TITLE) (NAME OF COMPANY)
affirm that at the time I submitted the bid for
(BID TITLE)
to the Union County Land Reutilization Corporation on ,
that has/has no unresolved
(NAME OF COMPANY) (CIRCLE ONE)

finding for recovery from the State Auditor per Ohio Revised Code Section 9.24.
(If there is an unresolved finding for recovery from the State Auditor, complete the following section)

The amount of unresolved findings for recovery due the State Auditor is

(AMOUNT)
and unpaid penalties and interest are
(AMOUNT)
(SIGNATURE)
(AFFIANT)
(COMPANY)
(ADDRESS)
(CITY/STATE/ZIP CODE)
(DATE)
Sworn to and subscribed before me this day of 20
(SEAL)
(NOTARY)

My Commission Expires:

(DATE)

233 W Sixth St, Marysville OH 43040 | P:937-645-3085 |
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AFFIDAVIT IN COMPLIANCE WITH SECTION 3517.13 OF THE OHIO REVISED CODE
THIS FORM MUST BE COMPLETED IN ITS ENTIRETY AND NOTARIZED

STATE OF OHIO
COUNTY OF UNION, SS:
Personally appeared before me the undersigned, as an individual or as a representative of

for

(NAME OF ENTITY)

a contract for

(TYPE OF PRODUCT OR SERVICE)

to be let by the Union County Land Reutilization Corporation, who, being duly cautioned and sworn, make the
following statement concerning prohibited activities constituting a conflict of interest or other violations under Ohio
Revised Code Section 3517.13, and further states that the undersigned has the authority to make the following
representation on behalf of himself or herself or of the business entity:

1. That none of the following has Individually made within the previous twenty-four months and that, if awarded a
contract for the purchase of goods or services aggregating more than $10,000 in a calendar year, none of the
following Individually will make, beginning on the date the contract is awarded and extending until one year
following the conclusion of the contract, as an individual, one or more campaign contributions totaling more than
$1,000, to any member of the Union County Land Reutilization Corporation or their individual campaign
committees:

a. myself;

b. any partner or owner of the partnership or other unincorporated business (if applicable);

c. any shareholder of the professional association organized under Chapter 1785 of the Ohio Revised Code (if
applicable);

d. any trustee of the trust (if applicable);

e. any administrator or executor of the estate (if applicable);

f. any owner of more than 20% of the corporation or business trust (if applicable);

g. each spouse of any person identified in (a) through (f) of this section;

h. each child seven years of age to seventeen years of age of any person identified in divisions (a) through (f) of
this section;

2. That none of the following have collectively made within the previous twenty-four months, and that, if awarded a
contract for the purchase of goods or services aggregating more than $10,000 in a calendar year, none of the
following collectively will make, beginning on the date the contract is awarded and extending until one year
following the conclusion of the contract, one or more campaign contributions totaling more than $2,000, to any
member of the Union County Land Reutilization Corporation or their individual campaign Page 59 of 65
committees:

a. myself;

b. any partner or owner of the partnership or other unincorporated business (if applicable);

c. any shareholder of the professional association organized under Chapter 1785 of the Ohio Revised Code (if
applicable);

d. any trustee of the trust (if applicable);

e. any administrator or executor of the estate (if applicable);

f. any owner of more than 20% of the corporation or business trust (if applicable);

g. each spouse of any person identified in (a) through (f) of this section;

h. each child seven years of age to seventeen years of age of any person identified in divisions (a) through (f) of
this section;

233 W Sixth St, Marysville OH 43040 | P:937-645-3085 |
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i. any political action committee affiliated with the corporation, business trust, partnership, or other
unincorporated business, association, estate, or trust identified in (a) through (f) of this section;
j. Any combination of persons identified in (a) through (i) of this section;

3. I do hereby acknowledge that knowingly making any false statement herein may subject me and/or the above-
named entity to the penalties outlined in Section 3517.992 of the Ohio Revised Code.

Further, Affiant, sayeth naught.

(SIGNATURE)
(TITLE)
(DATE)
Sworn to and subscribed before me this day of 20
(SEAL)
(NOTARY)

My Commission Expires:

(DATE)

233 W Sixth St, Marysville OH 43040 | P:937-645-3085 |
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CERTIFICATION AGAINST DEBARMENT AND SUSPENSION
THIS FORM MUST BE COMPLETED IN ITS ENTIRETY

The bidder herby certifies, except as noted below, under penalty of perjury and under other such penalties as the
laws of this state and the United States of America provide, that the company or any person associated therewith in
the capacity of owner, partner, director, officer, principal investigator, project director, manager, auditor, or any
position involving the administration of federal funds is net currently under suspension, debarment, voluntary
exclusion or determination of ineligibility by any federal agency; that the company or any person associated
therewith in the capacity of owner, partner, director, officer, principal investigator, project director, manager,
auditor, or any position involving the administration of federal funds has not been suspended, debarred, voluntarily
excluded or determined ineligible by any federal agency within the past three (3) years; that the company or any
person associated therewith in the capacity of owner, partner, director, manager, auditor, or any position involving
the administration of federal funds does not have a proposed debarment pending; that the company or any person
associated therewith in the capacity of the owner, partner, director, officer, principal investigator has not been
indicted, convicted, or had a civil judgement rendered against the company, or themselves by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years.

If there are exceptions to any of the above clauses, please set out the exceptions on the lines below. Exceptions will
not necessarily result in denial of award but will be considered in determining bidder responsibility. For any
exception noted, indicate below to whom it applies, the initiating agency and dates of action. Providing false
information may result in criminal prosecution or administrative sanctions.

Execution of this proposal on the signature portion thereof shall constitute also the signature of this certification as
permitted by Title 28 United States Code, Section 1746.

(SIGNATURE)

(TITLE)

(DATE)

INTERNAL USE ONLY BELOW THIS LINE

http://www.sam.gov check performed on: ,20

By:

Attached returned results from http://www.sam.gov check.

233 W Sixth St, Marysville OH 43040 | P:937-645-3085 |
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CERTIFICATIONS (CORPORATION ONLY)
THIS FORM MUST BE COMPLETED IN ITS ENTIRETY

I certify that [ am

of the corporation named as supplier herein; that , who

signed this agreement on behalf of the supplier was then of

said corporation and that said agreement was duly signed for and on behalf of said corporation by the authority of its

governing body and is within the scope of its corporate powers.

CORPORATE

(SEAL) (SIGNATURE)
(TITLE)
(DATE)

233 W Sixth St, Marysville OH 43040 | P:937-645-3085 |
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